




Interoffice Memorandum

APPROVED
BY ORANGE COUNTY BOARD
OF COUNTY COMMISSIONERS

June 26, 2015

JUL 14 2015 NP/CAS

TO: Mayor Teresa Jacobs
and the Board of County Commissioners

FROM:  Johnny Richardson, Manager, Procurement Division

CONTACT: Troy Layton, DEE, Manager, Field Services Division
407-254-9794

SUBJECT: Award of Invitation for Bids Y15-610-JS, Master Meter and Backflow
Assemblies Rehabilitation

ACTION REQUESTED:

Approval to award Invitation for Bids Y15-610-JS, Master Meter and Backflow Assemblies Rehabilitation, to the low responsive and responsible bidder, Plastic Composites, Inc. The estimated contract award amount is \$237,642.07.

PROCUREMENT:

Master meters and backflow assemblies are above ground appurtances for potable and reclaimed water systems. Rehabilitation consists of the removal of existing protective coatings and replacement of same in order to extend the life of the meters and assemblies.

FUNDING:

Funds are available in account number 4420 038 1310 9310.

APPROVALS:

The Field Services and Business Development Divisions concur with this recommendation.

REMARKS:

Two bids were received in response to Invitation for Bids Y15-610-JS and were evaluated for responsiveness, responsibility and price. The low bid of Plastic Composites, Inc. meets the requirements of the solicitation and is considered to be reasonable based on a cost analysis by staff. Award is therefore recommended to Plastic Composites, Inc.

The bid tabulation is attached.

BID TABULATION
IFB Y15-610-JS
MASTER METER AND BACKFLOW ASSEMBLIES REHABILITATION

Item #	Description	Quantity	Unit of Measure	Plastic Composites, Inc.		Viktor Construction Corp.	
				Unit Price	Extended Price	Unit Price	Extended Price
1	Site 0, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
2	Site 1, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
3	Site 2, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
4	Site 3, Water Master Meter 10"	1	lump sum	\$5,328.57	\$5,328.57	\$5,840.00	\$5,840.00
5	Site 4, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
6	Site 5, Water Master Meter 6"	1	lump sum	\$4,328.57	\$4,328.57	\$5,840.00	\$5,840.00
7	Site 6, Water Master Meter 12"	1	lump sum	\$5,928.57	\$5,928.57	\$5,840.00	\$5,840.00
8	Site 7, Water Master Meter 6"	1	lump sum	\$4,328.57	\$4,328.57	\$5,840.00	\$5,840.00
9	Site 8, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
10	Site 9, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$5,840.00	\$5,840.00
11	Site 10, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
12	Site 11, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
13	Site 13, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
14	Site 14, Water Master Meter 6"	1	lump sum	\$4,328.57	\$4,328.57	\$6,400.00	\$6,400.00
15	Site 15, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
16	Site 16, Water Master Meter 4"	1	lump sum	\$4,223.57	\$4,223.57	\$6,400.00	\$6,400.00
17	Site 17, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
18	Site 18, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
19	Site 19, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
20	Site 20, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
21	Site 21, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
22	Site 22, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
23	Site 23, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
24	Site 24, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,900.00	\$6,900.00
25	Site 25, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
26	Site 26, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
27	Site 27, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
28	Site 28, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
29	Site 29, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
30	Site 30, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
31	Site 31, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00

BID TABULATION
IFB Y15-610-JS
MASTER METER AND BACKFLOW ASSEMBLIES REHABILITATION

32	Site 32, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
33	Site 33, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
34	Site 34, Water Master Meter 8"	1	lump sum	\$4,528.57	\$4,528.57	\$6,400.00	\$6,400.00
35	Site 35, BF5, Backflow Preventer 10"	1	lump sum	\$5,328.57	\$5,328.57	\$4,800.00	\$4,800.00
36	Site 37, BF8 Backflow Preventer 12"	1	lump sum	\$5,928.57	\$5,928.57	\$4,800.00	\$4,800.00
37	Site 38, BF39, Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
38	Site 39, Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
39	Site 40, BF32 Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
40	Site 41, BF18, Backflow Preventer 12"	1	lump sum	\$5,928.57	\$5,928.57	\$4,800.00	\$4,800.00
41	Site 42, BF40, Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
42	Site 43, BF7 Backflow Preventer 12"	1	lump sum	\$5,928.57	\$5,928.57	\$4,800.00	\$4,800.00
43	Site 45, BF3, Backflow Preventer 10"	1	lump sum	\$5,328.57	\$5,328.57	\$4,800.00	\$4,800.00
44	Site 46, BF2, Backflow Preventer 10"	1	lump sum	\$5,328.57	\$5,328.57	\$4,800.00	\$4,800.00
45	Site 47, BF23, Backflow Preventer 6"	1	lump sum	\$4,328.57	\$4,328.57	\$4,800.00	\$4,800.00
46	Site 48, BF31, Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
47	Site 49, BF13, Backflow Preventer 6"	1	lump sum	\$4,328.57	\$4,328.57	\$4,800.00	\$4,800.00
48	Site 50, BF36, Backflow Preventer 8"	1	lump sum	\$4,528.57	\$4,528.57	\$4,800.00	\$4,800.00
49	Site 51, ORW, Reclaimed Water Meter 4"	1	lump sum	\$4,223.57	\$4,223.57	\$4,800.00	\$4,800.00
50	Site 52, 01RW, Reclaimed Water Meter 4"	1	lump sum	\$4,223.57	\$4,223.57	\$4,800.00	\$4,800.00
51	Site 53, 01RW, Reclaimed Water Meter 6"	1	lump sum	\$4,328.57	\$4,328.57	\$4,800.00	\$4,800.00
TOTAL ESTIMATED BID						\$237,642.07	\$294,100.00




Interoffice Memorandum

BUSINESS DEVELOPMENT DIVISION

May 27, 2015

TO: Jim Schell, Senior Purchasing Agent
Procurement Division

FROM: Kesi Warren, Senior Contract Administrator 
Business Development Division

SUBJECT: Business Development Division Bid Evaluation

PROJECT: **IFB #Y15-610-JS, Master Meter and Backflow Assemblies
Rehabilitation**

The Business Development Division evaluated the **2 bids** submitted for this project and found that **none** of the bidders are Orange County Certified Minority Women Business Enterprises. Hence, the bid preference program in accordance with the County's M/WBE Ordinance, Section 17-324 can not be applied.

c: Sheena Ferguson, Acting Manager, Business Development Division

